

**Moorefield Public Safety Center – Offsite Utilities
Loudoun Water Project ID # 20060133**

Addendum No. 1

May 10, 2010

PROJECT: Moorefield Public Safety Center – Offsite Utilities
Loudoun Water ID # 20060133

OWNER: Loudoun Water
44865 Loudoun Water Way
Ashburn, Virginia 20147
Benjamin R. Shoemaker
571-291-7700

ENGINEER: Patton Harris Rust & Associates
58 Kenmore Street
Harrisonburg, VA 22801

Bidders on the above-named Project are hereby notified that the documents have been revised as indicated below. The following changes, additions, deletions, and clarifications are hereby made part of the Contract Documents for the above referenced project and shall be taken into account in the preparation of all Bids and the execution of all Work. Bidders are responsible for familiarizing themselves with these modifications and the effect they may have on the scope of work.

Receipt of this Addendum shall be acknowledged in Section 00410 - BID FORM.

CLARIFICATIONS

CONTRACT TIME shall be changed as follows on DOCUMENT 00520 – AGREEMENT BETWEEN OWNER AND CONTRACTOR and DOCUMENT 00550 – NOTICE TO PROCEED.

The CONTRACT TIME for SUBSTANTIAL COMPLETION shall be 90 consecutive calendar days after NOTICE TO PROCEED.

THE CONTRACT TIME for FINAL COMPLETION shall be 60 consecutive calendar days after SUBSTANTIAL COMPLETION.

CONTRACT TIME on DOCUMENT 00410 – BID FORM shall remain unchanged.

END OF ADDENDUM